

AMSTON LAKE DISTRICT
Grass Cut Contract – Schedule A

Areas to be cut in this contract:

Main Dam

- a. North side of dam top
- b. North side of dam slope
- c. North side – trim around boat racks
- d. North side – trim along water line
- e. South side of dam top
- f. South side of dam slope
- g. South side – trim along water line

Bergland Property

Duck Pond Dam

- a. Top of Dam & water side
- b. Cut grass area below wall
- c. Trim along wall

Firehouse Property

- a. Cut Grass
- b. Trim where necessary

Main Beach

- a. Cut
- b. Trim around boat racks, rocks

First Type Cut - Trim

- 1. North side of dam top
- 2. North side – **trim** boat racks
- 3. North side – **trim** along water line
- 4. South side of dam top
- 5. South side – **trim** along water line
- 6. Bergland Property
- 7. Duck Pond Dam – top and water side
- 8. Duck Pond Dam – cut grass below wall
- 9. Duck Pond Dam – **trim** area below wall
- 10. Firehouse – **trim** where necessary
- 11. Main Beach – cut
- 12. Main Beach – **trim** boat racks, rocks

Second Type Cut - Slope

- 1. North side of dam top
- 2. North side **slope**
- 3. South side of dam top
- 4. South side of dam **slope**
- 5. Bergland Property
- 6. Duck Pond Dam top
- 7. Duck Pond Dam – cut grass below wall
- 8. Firehouse
- 9. Main Beach – cut

Note: These cuts will alternate every 2 weeks during heavy growing season and every 2 or 3 weeks starting in mid-July and into August.

Contractor initials	Date
ALD BOD initials	Date